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TERMS OF REFERENCE  

Project Management Company (PMC) for World Expo 2025 Osaka  

and Associated Preparatory Works for the Philippines’ Pavilion  

 

 

I. BACKGROUND AND RATIONALE  

  

The Government of the Philippines will participate in Expo 2025 Osaka in 

Yumeshima, Osaka, Japan, from 13 April – 13 October 2025.  

  

The Japan Association for Expo 2025, the Organizer of the Project, expects the 

participation of more than 130 countries and 15 international organizations in the 

Expo. Some 28.2 million visitors are expected to visit the Expo 2025.   

  

With the theme of Designing Future Society for Our Lives, Expo 2025 Osaka 

provides an unrivaled platform for the Philippines to connect businesses, build a 

global identity, establish a meaningful, face-to-face connection with counterpart 

stakeholders, showcase national tourist attractions, offer tourism products and 

services and benefit from new and sustainable solutions being presented by 

participating countries.   

  

The Philippine Pavilion is designated at Plots B8-B9 and is located within the 

Empowering Lives Zone in a plot size of 900 sqm, with a 600 - 630 sqm floor area 

for the pavilion. Accordingly, the Philippines’ participation will revolve around the 

thematic concept of “Weaving the Filipino Identity”.   

  

The Philippine Pavilion space shall be utilized for the following components:  

  

■ The thematic area is as per the specified theme and sub-theme.  

■ Area for commercial use  

■ Area for experience design installation  

■ Office space, VIP lounge/holding area, storage room  

■ Crowd movement corridor(s)  

■ Landscaping  

■ Public safety and convenience    

  

The Office of the President has designated the Philippine Department of Tourism 

(PDOT) as the lead implementing agency for Expo 2025 through Administrative 

(AO) Order No. 7. Under the AO, the PDOT is tasked to undertake and oversee 

the overall preparations and day-to-day operations relative to the Philippines’ 

participation in Expo 2025. 
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Following the confirmation of the DOT as the lead agency for the implementation 

of the Expo 2025, it has issued Department Order (DO) No. 023-0042, designating 

the TPB as the Agency in charge of spearheading the Secretariat of the Project. 

Furthermore, the Department Order specifically assigns the TPB to handle the 

following components of the Philippines’ participation in the World Expo 2025 

Osaka:  

▪ Appointment of Philippine-based Architectural/Design Team 
▪ Construction of the Philippine Pavilion 
▪ Facilitation of Licenses, Permits, and Insurance 
▪ Installation of Exhibits 
▪ Creation of Pavilion Content / Pocket Shows 
▪ Implementation of Special Events 
▪ Management of the Operations of the Project Secretariat in Manila 

 

To date, Japan is experiencing challenges with the supply chain in their 

construction industry and has urged participating countries to finalize hiring 

construction companies that will work on building the country pavilions. 

  

II. OBJECTIVE  

  

The objective is to hire the services of a Project Management Company to provide 

management and support services and work in collaboration with the Department 

of Tourism (DOT) and Tourism Promotions Board (TPB) Philippines, herein 

referred to as the P     OC for Expo 2025, as to the preparations, execution, and 

completion of the country’s participation in Expo 2025 Osaka including the 

recommendation and selection of relative service providers to secure necessary 

licenses and building permits for building the pavilion. 

  
  

III. SCOPE OF WORK  

 

The Project Management Company shall be responsible for the overall 

management of relevant service providers during the implementation of Phase 1 

of the Project and payment of their fees, which cover the preparation of the Project 

Management Plan and other preparatory works that include but are not limited to 

the development of the Philippine Pavilion’s General Design, general coordination 

with the Expo 2025 Organizers, mobilization and demobilization activities.   

 

In particular, their responsibilities shall be: 

 

1. Development, conceptualization, and management of the Philippine 

Pavilion Design, preparation of requirements of the POC, and 

subsequent realignment and reconciliation of plans and concepts with 

the World Expo 2025 rules and regulations: 

 

■ Monitor timelines, deadlines, and progress of the Project; 
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■ Provide the necessary information and recommendation for the Philippine 

pavilion construction subject to the approval of the POC. 

 

■ Coordinate with POC liaison officers and technical consultants, construction 

companies, suppliers, and other related products and service providers to 

ensure the successful execution of Philippine Pavilion plans and designs in 

accordance with the POC-approved scope of work and Japanese 

regulations; 

 

■ Source suppliers/providers of materials and services required to execute      

the plans and designs of the Philippine Pavilion.  

  

2. Facilitation of licenses, permits, and insurance  
  

■ Processing and completing documentary requirements for submitting 

building construction permits and licenses from authorities in Japan.   

  

■ Processing and completing required building construction permits, licenses, 

and relevant building and construction insurance.  

  

3. Administrative and logistical requirements of the POC for Expo 2025 
  

■ Source, and negotiate, the housing/accommodations and logistical 

requirements of the POC for Expo 2025, the Philippine Design Team, 

Pavilion Staff, performers/talents, contractors, and other official suppliers.  

 

4. Project Coordination  
  

■ Mobilize a team of architects, designers, engineers, interior decorators, 

curators, “experience” designers, structural designers, structural and civil 

engineers, and liaison officers to coordinate, develop, and prepare the 

participation of the Philippines in the World Expo 2025. 

*with a Filipino project coordinator and/or consultant who is based in Manila.  

   

5. Technical Eligibility 
 

The PMC shall have the competency and manpower to provide the following: 

 

▪ Engineering and structural solutions 

▪ Architectural/aesthetic design and solutions 

▪ Experience design solutions 

▪ Localization of the concepts and messaging of the Philippine Pavilion for 

the Japanese audience 

▪ Secretariat, administrative, and liaison work  
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IV. CONTRACTUAL FRAMEWORK  

  

1. The Tourism Promotions Board retains the intellectual proprietary rights over 

the approved intellectual property assets derived from the contract with the 

supplier. 

2. Use of appropriate building design technology and materials should consider 

site and climatic conditions of the site location, including the plan to relocate 

the Pavilion to any prefectures in Japan or the Philippines after Expo 2025. 

The building will have sustainable design features consistent with the 

requirements and compliance with the Japan Association for Expo 2025 

sustainability policy.  

3. Subject to the Philippine Organizing Committee (POC) for Expo 2025 

instructions, the PMC shall be responsible for overseeing the dismantling of 

the Philippine Pavilion structure at no additional cost. 

4. The PMC must have the authority to provide and practice the required services 

and engagement under the laws of Osaka, Japan. 

5. The PMC must adhere to adjustments to the standards and requirements by 

the Japan Association for Osaka Expo 2025 which includes, but not limited to, 

the plans, specifications, contract documents, design compliance checklist, 

quality minimum assurance standards, and other requirements.  

6. The Philippine Design Team, Pavilion Staff, performers/talents, contractors, 

and other official suppliers shall be subject to the approval of the Tourism 

Promotions Board. 

  
 

V. SUBMISSION OF REPORTS 
 

Submit regular reports and provide periodic updates detailing the work progress, 
issues, and concerns, and recommend course/s of action in relation to the Project 
as part of the deliverables.  

 

 
VI. ELIGIBILITY CRITERIA OF THE PROJECT MANAGEMENT COMPANY 

  
1. The Bidder must be a duly registered entity in Japan  

2. The Bidder must have work experience in the last three (3) years rendering 

PMC services with at least three architectural or civil engineering projects.  

3. Lead project manager assigned to this contract must have at least five (5) 

years of project management experience in architectural or civil engineering 

projects  

  

 

VII. QUALIFICATION OF KEY PERSONNEL TO BE ASSIGNED TO THE PROJECT 

The following experts/professionals and their members shall be required to carry 

out their services for the proposed project until completion and should have 

appropriate educational degrees, relevant training, and adequate years of 

experience in detailed Architectural and Engineering (A&E) Design. 
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STAFFING AND MINIMUM QUALIFICATIONS FOR TECHNICAL PERSONNEL 
 

 

KEY PERSONNEL 
 

NO. OF 
STAFF 

 

DURATION 
 

MINIMUM 

QUALIFICATIONS 

(With local Japan experience)  

For Detailed Architectural and Engineering Design   

1. Lead Architect /      

 

1 Design, 
Phase 1       

BS in Architecture; MS or 
Doctorate Degree in related 
field is an advantage. Must 
be a licensed Architect with 
at least five (5) years of 
relevant experience in 
similar projects. Review and 
stamp/seal submission 
drawings and documents  

2. Structural Engineer 1 Design, 
Phase 1       
 

BS in Civil Engineering; MS 
or Doctorate Degree is an 
advantage; Must be a 
licensed Civil Engineer with 
at least five (5) years of 
relevant experience in 
similar projects.  

3. Finance 

Manager/Bookkeeper 

1 Design, 
Phase 1       
 

With proper qualifications 
and at least five (5) years 
relevant experience and 
extensive track record in 
accounting and/or  
bookkeeping 
 

FOR PHASE 1  

1. Lead Project Manager 1      Design, 
Phase 1       
 

With professional 
qualifications and at least 
five (5) years of experience 
in similar projects in Japan 
or Kansai area.  
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VIII. TIMETABLE OF PROJECT IMPLEMENTATION 
 

Subject to modifications, the PMC and the POC shall work and operate based on 

the timeline below: 

 

▪ October   : Open tender for PMC Services 
 

▪ November   :  Appointment of PMC 
 

Work on basic Philippine Pavilion design  
and drawings of the Philippine Pavilion 

 
▪ November to December : Final submission and approval by the  

                                                               Tourism Promotions Board of the 
concept design and Philippine Pavilion 
drawings 
 
Site survey 
 
Soil investigation 
 
Plot acquisition 

 
 

▪ January 2024   : Sourcing and coordination with potential  
building contractors 
 

 

▪ January to March 2024 : Submission of the detailed design to  

Expo 2025 Organizers and City 

Government of Osaka 

 

     Application and submission of building  
Permits (2.5 months)   

 (Expo Association and Osaka City  

government 

                               

▪ Apr. 13 – Oct. 13 2025       : Expo 2025 proper operations 
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IX. EVALUATION CRITERIA 

 
 

PARTICULARS 

 

RATING 
 

I. Qualification of Project Management Company 
 

20% 

Work experience rendering PMC services 

 

● Three (3) or more architectural or civil engineering 

projects in the last three (3) years (20%) 

● Less than three (3) architectural or civil engineering 

projects in the last three (3) years (0%) 

 

  

II. Qualification of Key Personnel      
 

40% 

Work experience of Key Personnel        

 

1. Lead Architect 

● Licensed Architect with at least five (5) years of 
relevant experience in similar projects. (10%) 

● Licensed Architect with less than five (5) years of 
relevant experience in similar projects. (0%) 

 

2. Structural Engineer 

● Licensed Civil Engineer with at least five (5) years of 
relevant experience in similar projects. (5%) 

● Licensed Civil Engineer with less than five (5) years of 
relevant experience in similar projects. (0%) 
 

3. Finance Manager/Bookkeeper 

● At least five (5) years relevant experience and 
extensive track record in accounting and/or  
bookkeeping (5%) 

● Less than five (5) years relevant experience and 
extensive track record in accounting and/or  
bookkeeping (0%) 

 

4. Project Manager 

● Five (5) or more years of project management 

experience in architectural or civil engineering 

projects (20%) 

● Less than years of project management experience in 

architectural or civil engineering project (0%) 
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III. Plan Approach & Methodology 
 

40% 

● Proposed Workplan (40%) 

Adherence to Filipino identity, feasibility of timeline given 

network and resources, quality of proposed resources 

and consultants, and ability to communicate workplan 

with clarity. 

 

  

 

TOTAL 
 

100% 
 

 

  

X. APPROVED BUDGET FOR THE CONTRACT  
  

     PhP147,920,000.00 or its Japanese Yen equivalent      

  

XI. TERMS OF PAYMENT 
  

The PMC shall be paid in four tranches listed below with a total amount of ONE 

HUNDRED FORTY-SEVEN MILLION NINE HUNDRED TWENTY THOUSAND 

PHILIPPINE PESOS (PHP 147,920,000.00) or its Japanese Yen equivalent value 

inclusive of all applicable taxes and charges for bank transfers. Each      payment 

shall be contingent on the submission of      deliverables     . 

*applicable taxes and bank charges to be shouldered by the winning bidder 

            

A 10% Retention Fee shall be withheld from the PMC. The retention fee shall be 

drawn against the first to fourth tranche of payments. Upon submission of a 

terminal report, the 10% withheld fee shall be paid in full to the PMC.      

      

TRANCHES DELIVERABLES 

           
First Payment: PHP 29,584,000.00 or its 
Japanese Yen equivalent  
(20% of Total ABC) 
 
*Retention Fee to be withheld 
PHP 3,698,000.00 or its Japanese 
Equivalent 

▪ Approved Gantt Chart 
▪ Approved List of Consultants 
▪ Approved Message Architecture 

(Concept Paper for Branding 
Alignment of Architecture, 
Curation, Events and Strategic 
Communications) 

▪ Approved Briefing Kit for 
onboarding of other suppliers 
and consultants 

     Second Payment: PHP 69,522,400.00 or 
its Japanese Yen equivalent  
(47% of Total ABC) 

           
*Retention Fee to be withheld 
PHP 3,698,000.00 or its Japanese 

▪ Approved Architectural Design 
▪ Approved List of Contractors 
▪ Approved Experience Design 

Plan 
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Equivalent 

Third Payment: PhP39,938,400.00 or its 
Japanese Yen equivalent (27% of Total 
ABC)           
       

*Retention Fee to be withheld 
PHP 3,698,000.00 or its Japanese 
Equivalent      

▪ Approved Permit to Build from 
World Expo organizer 

▪ Approved Building Permit from 
Osaka 

▪ Contract with structural 
engineer and construction 
supply company 

 Fourth Payment: PhP8,875,200.00 or its 
Japanese Yen equivalent (6% of Total ABC) 
*Retention Fee to be withheld 
PHP 3,698,000.00 or its Japanese 
Equivalent      

▪ Terminal report 

PhP147,920,000.00 or its Japanese Yen 
equivalent 

Approved Budget for the Contract 

 

 *All submissions/ deliverables  are subject to the approval of the POC Expo 

Secretariat. 

 
XII. OTHER TERMS AND CONDITIONS 

 
1. The PMC and the POC for Expo 2025 commit to providing all the documents and 

information needed to comply with the execution of the deliverables faithfully and 

diligently through proper collaboration and reciprocity. 
 

2. This Terms of Reference contains the complete scope of works and deliverables 
of the PMC and may not be amended or modified except through another 
instrument in writing duly executed by the PMC and the Client. 

 

3. PMC shall not assign, transfer, or delegate any obligations to any other person or 
entity.) 

 
XIII. PROPOSED TIMELINE  

 

1. Pre-bid conference One (1) week from 
posting/publication of the TOR 

2. Submission of sealed project proposal 
and financial proposal 

Three (3) weeks from the 
posting/publication of the TOR 

3. Opening and evaluation Eighth (8th) to ninth (9th) week 

4. Awarding of contract Eighth (8th) to ninth (9th) week 

5. Preparation of contract Ninth (9th) to tenth (10th) week 

6. Notice to proceed Ninth (9th) to tenth (10th) week 
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NOTE:  Timeline above may change subject to the requirements and instructions 

of the POC. 

 

 

Prepared by: 

 

PHILIPPINE SECRETARIAT FOR EXPO 2025 OSAKA 

Atty. Charles Aames M. Bautista 

DCOO for Marketing & Promotions, TPB and 

Head, Curatorial Direction and Exhibitry Committee 

contact: odcoo_mp@tpb.gov.ph 

 

 

Submission of Proposals must be sent to:  

 

 

PHILIPPINE DEPARTMENT OF TOURISM-OSAKA  

c/o Mr. Jerome B. Diaz  

Tourism Attaché  

c/o Office of the Consulate General  

6th Floor, Itoh Building  

3-6-14 Minami Hommachi  

Chuo-ku, Osaka City, Japan  

contact for inquiries: jbdiaz@dot-osaka.com  

 

 


